


Lock and Dam 10 Stage 2
Guttenberg, IA

DACW37-03-B-0003
Bid Opening:  24 Feb 2005

EST UNIT UNIT UNIT UNIT UNIT

CLIN DESCRIPTION QTY UNIT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT
0001 Bonds 1.00 LS 57656.75 57,656.75$           108000.00 108,000.00$        120,528.67$    120,528.67$        220000.00 220,000.00$         202000.00 202,000.00$         62871.92 109.05%

0002 Tank Removal/Relocation1.00 LS 7375 7,375.00$             12600.00 12,600.00$          5884.69 5,884.69$            75000.00 75,000.00$           24000.00 24,000.00$           -1490.31 -20.21%

0003 Asbestos Removal 1.00 LS 89550 89,550.00$           90200.00 90,200.00$          84442.96 84,442.96$          200000.00 200,000.00$         109000.00 109,000.00$         -5107.04 -5.70%
0004 Lead and Paint Abatement/Disposal1.00 LS 76400 76,400.00$           15500.00 15,500.00$          23615.41 23,615.41$          150000.00 150,000.00$         95000.00 95,000.00$           -52784.59 -69.09%

0005 General Demolition & Removal1.00 LS 93000 93,000.00$           132500.00 132,500.00$        104448.16 104,448.16$        650000.00 650,000.00$         158000.00 158,000.00$         11448.16 12.31%

0006 Demolition & Closure of Existing CCS1.00 LS 108700 108,700.00$         105400.00 105,400.00$        154913.37 154,913.37$        765000.00 765,000.00$         450000.00 450,000.00$         46213.37 42.51%

0007 Demolition of Shop Buildings1.00 LS 7500 7,500.00$             22050.00 22,050.00$          34913.37 34,913.37$          125000.00 125,000.00$         71000.00 71,000.00$           27413.37 365.51%

0008 Building General 1.00 LS 745500.00 745,500.00$         888890.00 888,890.00$        1024911.73 1,024,911.73$     750000.00 750,000.00$         1000000.00 1,000,000.00$      279411.73 37.48%

0009 APG Pile 1800.00 LF 103.33 185,994.00$         171.30 308,340.00$        170.55 306,990.00$        20.00 36,000.00$           255.00 459,000.00$         120996.00 65.05%

0010 Static Load Test 1.00 EA 65400.00 65,400.00$           69350.00 69,350.00$          54591.84 54,591.84$          140000.00 140,000.00$         100000.00 100,000.00$         -10808.16 -16.53%

0011 Pile Integrity Tests 24.00 EA 1718.30 41,239.20$           1482.70 35,584.80$          1405.61 33,734.64$          1377.50 33,060.00$           1600.00 38,400.00$           -7504.56 -18.20%

0012 Building Mechanical 1.00 LS 283400.00 283,400.00$         412225.00 412,225.00$        446822.65 446,822.65$        504000.00 504,000.00$         500000.00 500,000.00$         163422.65 57.67%

0013 Building Plumbing 1.00 LS 93700.00 93,700.00$           115890.00 115,890.00$        158251.22 158,251.22$        157000.00 157,000.00$         160000.00 160,000.00$         64551.22 68.89%

0014 Building Electrical 1.00 LS 329000.00 329,000.00$         434265.00 434,265.00$        410419.59 410,419.59$        141000.00 141,000.00$         142000.00 142,000.00$         81419.59 24.75%

0015 Building Lighting 1.00 LS 67600.00 67,600.00$           54445.00 54,445.00$          131924.69 131,924.69$        90000.00 90,000.00$           48000.00 48,000.00$           64324.69 95.15%

0016 Building Cast in Place Concerte1.00 LS 451150.00 451,150.00$         844488.00 844,488.00$        674263.77 674,263.77$        600000.00 600,000.00$         850000.00 850,000.00$         223113.77 49.45%

0017 Building Precast Concerte1.00 LS 176400.00 176,400.00$         418407.00 418,407.00$        298156.43 298,156.43$        330000.00 330,000.00$         355000.00 355,000.00$         121756.43 69.02%

0018 Building Masonry 1.00 LS 60350.00 60,350.00$           152814.00 152,814.00$        93808.47 93,808.47$          65000.00 65,000.00$           67000.00 67,000.00$           33458.47 55.44%

0019 Building Structural Steel & Steel Deck1.00 LS 318350.00 318,350.00$         435675.00 435,675.00$        295171.73 295,171.73$        310000.00 310,000.00$         414000.00 414,000.00$         -23178.27 -7.28%

0020 Guidewall Demolition 1.00 LS 157550.00 157,550.00$         1038007.00 1,038,007.00$     1747299.29 1,747,299.29$     2000000.00 2,000,000.00$      2300000.00 2,300,000.00$      1589749.29 1009.04%

0021 Guidewall Concrete 1280.00 CY 152.50 195,200.00$         1010.00 1,292,800.00$     582.80 745,984.00$        600.00 768,000.00$         2440.00 3,123,200.00$      550784.00 282.16%
0022 Cellular Concrete for Guidewall Cribs

22AA First 700 CY 700.00 CY 1281.85 897,295.00$         876.00 613,200.00$        560.54 392,378.00$        950.00 665,000.00$         1165.00 815,500.00$         -504917.00 -56.27%

22AB Over 700CY 400.00 CY 315.00 126,000.00$         380.00 152,000.00$        258.67 103,468.00$        140.00 56,000.00$           650.00 260,000.00$         -22532.00 -17.88%

0023 Guidewall Check Posts 30.00 EA 1051.50 31,545.00$           245.50 7,365.00$            929.80 27,894.00$          1000.00 30,000.00$           7600.00 228,000.00$         -3651.00 -11.57%

0024 UG Wall Mooring Rail 544.00 LF 213.25 116,008.00$         183.00 99,552.00$          123.81 67,352.64$          150.00 81,600.00$           290.00 157,760.00$         -48655.36 -41.94%

0025 UG Wall Rail Clips-New284.00 EA 199.00 56,516.00$           202.50 57,510.00$          416.84 118,382.56$        200.00 56,800.00$           710.00 201,640.00$         61866.56 109.47%

0026 Guidewall Armor-New2040.00 LF 99.30 202,572.00$         142.00 289,680.00$        134.98 275,359.20$        70.00 142,800.00$         280.00 571,200.00$         72787.20 35.93%

0027 Guidewall Protection Angle1020.00 LF 93.30 95,166.00$           167.82 171,176.40$        160.13 163,332.60$        300.00 306,000.00$         306.00 312,120.00$         68166.60 71.63%

0028 Site Grading 1.00 LS 119350.00 119,350.00$         132775.00 132,775.00$        55486.94 55,486.94$          125000.00 125,000.00$         125000.00 125,000.00$         -63863.06 -53.51%

0029 Select Granular Fill 1.00 LS 18550.00 18,550.00$           61519.00 61,519.00$          36370.51 36,370.51$          60000.00 60,000.00$           59000.00 59,000.00$           17820.51 96.07%

0030 Watermain, 6" DIP 990.00 LF 16.70 16,533.00$           105.00 103,950.00$        38.78 38,392.20$          38.00 37,620.00$           95.00 94,050.00$           21859.20 132.22%

0031 Watermain Services, 4" DIP & 11/2" Copper1.00 LS 2350.00 2,350.00$             11365.00 11,365.00$          4795.92 4,795.92$            6700.00 6,700.00$             10000.00 10,000.00$           2445.92 104.08%

0032 Sanitary Sewer, 6" DIP220.00 LF 43.45 9,559.00$             162.00 35,640.00$          35.71 7,856.20$            40.00 8,800.00$             150.00 33,000.00$           -1702.80 -17.81%

0033 Sanitary Forcemain, 2" PVC230.00 LF 34.20 7,866.00$             37.50 8,625.00$            25.51 5,867.30$            15.00 3,450.00$             34.00 7,820.00$             -1998.70 -25.41%

0034 Storm Sewer, 21" RCP218.00 LF 43.25 9,428.50$             162.00 35,316.00$          40.82 8,898.76$            153.00 33,354.00$           148.00 32,264.00$           -529.74 -5.62%

0035 Storm Sewer, 18" RCP699.00 LF 37.85 26,457.15$           97.22 67,956.78$          43.93 30,707.07$          49.00 34,251.00$           89.00 62,211.00$           4249.92 16.06%

0036 Storm Sewer 12" RCP 54.00 LF 34.00 1,836.00$             110.00 5,940.00$            32.65 1,763.10$            43.00 2,322.00$             77.00 4,158.00$             -72.90 -3.97%

0037 Trench Drains 84.00 LF 416.00 34,944.00$           119.25 10,017.00$          209.92 17,633.28$          291.00 24,444.00$           300.00 25,200.00$           -17310.72 -49.54%

0038 End Sections, Manholes, Catch Basins1.00 LS 36500.00 36,500.00$           110614.40 110,614.40$        48309.29 48,309.29$          105000.00 105,000.00$         100000.00 100,000.00$         11809.29 32.35%

0039 Sanitary Lift Station 1.00 LS 89900.00 89,900.00$           162039.00 162,039.00$        51867.45 51,867.45$          42000.00 42,000.00$           96000.00 96,000.00$           -38032.55 -42.31%

0040 Aggregate Base 1240.00 CY 25.45 31,558.00$           40.19 49,835.60$          16.84 20,881.60$          22.87 28,358.80$           37.00 45,880.00$           -10676.40 -33.83%

0041 Bituminous Base Course2880.00 SY 9.36 26,956.80$           6.87 19,785.60$          5.41 15,580.80$          6.85 19,728.00$           6.00 17,280.00$           -11376.00 -42.20%

0042 Bituminous Surface Course & Tack Coat2880.00 SY 9.36 26,956.80$           6.87 19,785.60$          5.41 15,580.80$          5.90 16,992.00$           6.00 17,280.00$           -11376.00 -42.20%

0043 Pavement Markings 1.00 LS 1100.00 1,100.00$             388.00 388.00$               306.12 306.12$              3000.00 3,000.00$             2900.00 2,900.00$             -793.88 -72.17%

0044 Concrete Sidewalk 4"1280.00 SY 34.25 43,840.00$           62.75 80,320.00$          52.10 66,688.00$          54.00 69,120.00$           84.00 107,520.00$         22848.00 52.12%

0045 Concrete Sidewalk 8"1310.00 SY 45.25 59,277.50$           112.00 146,720.00$        81.03 106,149.30$        54.00 70,740.00$           94.00 123,140.00$         46871.80 79.07%

0046 Curb and Gutter 1850.00 LF 14.90 27,565.00$           21.50 39,775.00$          20.97 38,794.50$          17.00 31,450.00$           28.00 51,800.00$           11229.50 40.74%

0047 Reinforced Grass Pavers80.00 SY 42.75 3,420.00$             77.68 6,214.40$            61.15 4,892.00$            74.00 5,920.00$             71.00 5,680.00$             1472.00 43.04%

0048 Underground Sprinkler System1.00 LS 65320.00 65,320.00$           53099.00 53,099.00$          124255.20 124,255.20$        50000.00 50,000.00$           50000.00 50,000.00$           58935.20 90.23%

0049 Chain Link Fence (7')1463.00 LF 52.90 77,392.70$           55.39 81,035.57$          47.60 69,638.80$          69.00 100,947.00$         38.00 55,594.00$           -7753.90 -10.02%

0050 Chain Link Fence (5') 530.00 LF 42.60 22,578.00$           35.40 18,762.00$          23.62 12,518.60$          42.00 22,260.00$           20.00 10,600.00$           -10059.40 -44.55%

0051 Site Furnishings 1.00 LS 5700.00 5,700.00$             6000.00 6,000.00$            8371.43 8,371.43$            5000.00 5,000.00$             61000.00 61,000.00$           2671.43 46.87%

0052 SOD 11700.00 SY 5.85 68,445.00$           6.85 80,145.00$          5.61 65,637.00$          4.00 46,800.00$           7.00 81,900.00$           -2808.00 -4.10%

0053 Landscaping 1.00 LS 64100.00 64,100.00$           66145.00 66,145.00$          65478.67 65,478.67$          63000.00 63,000.00$           61000.00 61,000.00$           1378.67 2.15%

0054 SCRW Retaining Wall520.00 SF 45.40 23,608.00$           34.00 17,680.00$          43.35 22,542.00$          32.00 16,640.00$           32.00 16,640.00$           -1066.00 -4.52%

0055 CIP Concrete Retaining Wall881.00 SF 38.10 33,566.10$           99.70 87,835.70$          60.89 53,644.09$          83.00 73,123.00$           191.00 168,271.00$         20077.99 59.82%

0056 Transformer Pad 1.00 LS 1125.00 1,125.00$             7079.00 7,079.00$            6487.76 6,487.76$            1300.00 1,300.00$             6500.00 6,500.00$             5362.76 476.69%

0057 Fuel Storage Pad 1.00 LS 20750.00 20,750.00$           35485.00 35,485.00$          40140.92 40,140.92$          30000.00 30,000.00$           33000.00 33,000.00$           19390.92 93.45%

0058 Control Stand Curb Removal & Closure1.00 LS 10750.00 10,750.00$           11666.00 11,666.00$          15493.88 15,493.88$          5000.00 5,000.00$             24000.00 24,000.00$           4743.88 44.13%

0059 Downstream Control Stand1.00 LS 104500.00 104,500.00$         67124.00 67,124.00$          118771.63 118,771.63$        85000.00 85,000.00$           106000.00 106,000.00$         14271.63 13.66%
0060 Concrete Repair-Horizontal

66AA First 25000 SF 25000.00 SF 27.32 683,000.00$         36.00 900,000.00$        30.36 759,000.00$        40.00 1,000,000.00$      170.00 4,250,000.00$      76000.00 11.13%

66AB Over 25000 SF 5750.00 SF 25.90 148,925.00$         26.70 153,525.00$        22.91 131,732.50$        15.00 86,250.00$           112.00 644,000.00$         -17192.50 -11.54%

0061 Concrete Repair for Closure of Manholes1.00 LS 4500.00 4,500.00$             24670.00 24,670.00$          15403.06 15,403.06$          10000.00 10,000.00$           38000.00 38,000.00$           10903.06 242.29%
0062 THIS CLIN HAS BEEN DELETED
62AA THIS CLIN HAS BEEN DELETED
62AB THIS CLIN HAS BEEN DELETED
0063 Concrete Repair- Vertical FRAPMC

63AA First 200 CF 200.00 CF 948.00 189,600.00$         1000.00 200,000.00$        673.59 134,718.00$        1200.00 240,000.00$         1260.00 252,000.00$         -54882.00 -28.95%

63AB Over 200 CF 50.00 CF 736.00 36,800.00$           750.00 37,500.00$          673.59 33,679.50$          500.00 25,000.00$           1175.00 58,750.00$           -3120.50 -8.48%
0064 Joint Sealant- Vertical

64AA First 100 LF 100.00 LF 66.55 6,655.00$             93.00 9,300.00$            164.36 16,436.00$          800.00 80,000.00$           1650.00 165,000.00$         9781.00 146.97%

64AB Over 100 LF 50.00 LF 61.40 3,070.00$             70.00 3,500.00$            164.36 8,218.00$            250.00 12,500.00$           1650.00 82,500.00$           5148.00 167.69%
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0065 THIS CLIN HAS BEEN DELETED
65AA THIS CLIN HAS BEEN DELETED
65AB THIS CLIN HAS BEEN DELETED

0066 TOW Haulage Unit 1.00 LS 6250.00 6,250.00$             2875.00 2,875.00$            17758.27 17,758.27$          50000.00 50,000.00$           59000.00 59,000.00$           11508.27 184.13%

0067 Exterior Sign Supports/Reinstallation1.00 LS 16225.00 16,225.00$           44265.00 44,265.00$          29176.53 29,176.53$          150000.00 150,000.00$         46000.00 46,000.00$           12951.53 79.82%

0068 Lock Wall Manhole Grating400.00 SF 35.25 14,100.00$           46.00 18,400.00$          86.38 34,552.00$          42.00 16,800.00$           51.00 20,400.00$           20452.00 145.05%
0069 THIS CLIN HAS BEEN DELETED

0070 Trench Covers 1.00 LS 281500.00 281,500.00$         294500.00 294,500.00$        358767.55 358,767.55$        1000000.00 1,000,000.00$      323000.00 323,000.00$         77267.55 27.45%

0071 Lock Handrails 6250.00 LF 63.62 397,625.00$         75.50 471,875.00$        68.13 425,812.50$        80.00 500,000.00$         158.00 987,500.00$         28187.50 7.09%

0072 Central Control Station Handrails430.00 LF 124.75 53,642.50$           150.00 64,500.00$          204.11 87,767.30$          50.00 21,500.00$           169.00 72,670.00$           34124.80 63.62%

0073 Spare Handrail Components1.00 LS 6550.00 6,550.00$             4960.00 4,960.00$            4029.59 4,029.59$            30000.00 30,000.00$           6700.00 6,700.00$             -2520.41 -38.48%

0074 Dam Pier House Door Replacement1.00 LS 29900.00 29,900.00$           37135.00 37,135.00$          37708.27 37,708.27$          40000.00 40,000.00$           28000.00 28,000.00$           7808.27 26.11%

0075 Flag Poles 2.00 EA 9356.00 18,712.00$           15200.00 30,400.00$          7877.04 15,754.08$          6000.00 12,000.00$           12000.00 24,000.00$           -2957.92 -15.81%

0076 Water Supply System 1.00 LS 8550.00 8,550.00$             12960.00 12,960.00$          32288.88 32,288.88$          80000.00 80,000.00$           67000.00 67,000.00$           23738.88 277.65%

0077 Auxiliary Water System 1.00 LS 132100.00 132,100.00$         237785.00 237,785.00$        149223.57 149,223.57$        152000.00 152,000.00$         154000.00 154,000.00$         17123.57 12.96%

0078 Electric Overhead Monorail Hoist & Beam1.00 LS 28350.00 28,350.00$           46850.00 46,850.00$          54150.10 54,150.10$          44000.00 44,000.00$           61000.00 61,000.00$           25800.10 91.01%

0079 Fuel Oil System 1.00 LS 205300.00 205,300.00$         245390.00 245,390.00$        187272.55 187,272.55$        110000.00 110,000.00$         296000.00 296,000.00$         -18027.45 -8.78%

0080 Compressed Air Bubbler System1.00 LS 142150.00 142,150.00$         194000.00 194,000.00$        170554.18 170,554.18$        164000.00 164,000.00$         207000.00 207,000.00$         28404.18 19.98%

0081 Electrical Removals 1.00 LS 54050.00 54,050.00$           23333.00 23,333.00$          137901.12 137,901.12$        500000.00 500,000.00$         89000.00 89,000.00$           83851.12 155.14%

0082 Temporary Wiring 1.00 LS 59150.00 59,150.00$           57000.00 57,000.00$          62390.92 62,390.92$          60000.00 60,000.00$           312000.00 312,000.00$         3240.92 5.48%

0083 Power Distribution Equipment1.00 LS 79200.00 79,200.00$           106290.00 106,290.00$        230758.27 230,758.27$        180000.00 180,000.00$         56000.00 56,000.00$           151558.27 191.36%

0084 Lock Electrical 1.00 LS 1060100.00 1,060,100.00$      993950.00 993,950.00$        1140526.02 1,140,526.02$     2000000.00 2,000,000.00$      2640000.00 2,640,000.00$      80426.02 7.59%

0085 Lock and Site Lighting 1.00 LS 225200.00 225,200.00$         332750.00 332,750.00$        570522.55 570,522.55$        400000.00 400,000.00$         553000.00 553,000.00$         345322.55 153.34%

0086 Fire Detection System 1.00 LS 7350.00 7,350.00$             24600.00 24,600.00$          44023.57 44,023.57$          30000.00 30,000.00$           22000.00 22,000.00$           36673.57 498.96%

0087 Communication System 1.00 LS 24500.00 24,500.00$           18145.00 18,145.00$          122595.00 122,595.00$        150000.00 150,000.00$         361000.00 361,000.00$         98095.00 400.39%

0088 TOW Haulage Shelter 1.00 LS 26200.00 26,200.00$           17900.00 17,900.00$          29971.53 29,971.53$          50000.00 50,000.00$           33000.00 33,000.00$           3771.53 14.40%

0089 Cart Storage Shelter 1.00 LS 34950.00 34,950.00$           19300.00 19,300.00$          31437.86 31,437.86$          30000.00 30,000.00$           34000.00 34,000.00$           -3512.14 -10.05%

0090 Sanitary Sewer, 4" DIP 55.00 LF 35.00 1,925.00$             128.70 7,078.50$            30.61 1,683.55$            32.00 1,760.00$             7500.00 412,500.00$         -241.45 -12.54%
TOTAL 10,214,029.00$    14,653,288.35$   14,354,857.62$   17,900,389.80$    27,261,528.00$     4140828.62 40.54%


